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SUMMARY OF QUANTITIES
DOT_RGG900

3/9/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 2 GROUP 3 GROUP 4                                                                                                                         

BRDG
5/104W 
SR5 MP

22.69- 22.74

BRDG
5/104W
SR5 MP

22.74- 22.81

BRIDG
5/105W SR5

MP 26.01-
26.08

THIRD
PARTY

DAMAGES

                                                                                                                                                                                                                                                
***

ITEM

               PREPARATION        

1 L.S.                                                                                                                                                                                                                                                 L.S.L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM

                                                                                                                                                                                                                                                                                                                    

               STRUCTURE        

2 L.S.                                                                                                                                                                                                                                                 L.S.STRUCTURAL LOW ALLOY STEEL L.S.4235LUMP SUM                    LUMP SUM

3 L.S.                                                                                                                                                                                                                                                 L.S.CLEANING AND PAINTING PAINT STEEL BRIDGE 5/104WL.S.4468LUMP SUM                    LUMP SUM

4                                                                                                                                                                                                                                                 L.S.CLEANING AND PAINTING PAINT BRIDGE 5/105WL.S.4468LUMP SUM                    LUMP SUM

5 600.00                                                                                                                                                                                                                                                 1,000.00400.00SEALING AND CAULKING PACK RUST L.F.44872000.00                    2000.00

6 L.S.                                                                                                                                                                                                                                                 L.S.L.S.CONTAINMENT OF ABRASIVES L.S.4469LUMP SUM                    LUMP SUM

7 3,000.00                                                                                                                                                                                                                                                 3,000.002,000.00SPOT ABRASIVE BLAST CLEANING S.F.44888000.00                    8000.00

8 72,000.00                                                                                                                                                                                                                                                 80,000.0048,000.00TESTING AND DISPOSAL OF CONTAINMENT WASTE DOL4470200000.00                    200000.00

9 2.00                                                                                                                                                                                                                                                 2.001.00REPLACE VACANT/DAMAGED OR LOOSE BOLT WITH HS BOLTEACH5.00                    5.00

                                                                                                                                                                                                                                                                                                                    

               EROSION CONTROL AND ROADSIDE PLANTING        

10 8.00                                                                                                                                                                                                                                                 8.008.00ESC LEAD DAY 640324.00                    24.00

11                                                                                                                                                                                                                                                 7.00INLET PROTECTION EACH64717.00                    7.00

12 10,000.00                                                                                                                                                                                                                                                 10,000.0010,000.00EROSION/WATER POLLUTION CONTROL DOL649030000.00                    30000.00

13 590.00                                                                                                                                                                                                                                                 440.00390.00HIGH VISIBILITY FENCE L.F.66301420.00                    1420.00

                                                                                                                                                                                                                                                                                                                    

               TRAFFIC        

14                                                                                                                                                                                                                                                 1.00TRANSPORTABLE ATTENUATOR EACH74471.00                    1.00

15                                                                                                                                                                                                                                                 10,600.00REPAIR TRANSPORTABLE ATTENUATOR DOL745010600.00                    10600.00

16 L.S.                                                                                                                                                                                                                                                 L.S.L.S.PROJECT TEMPORARY TRAFFIC CONTROL L.S.6971LUMP SUM                    LUMP SUM

                                                                                                                                                                                                                                                                                                                    

               OTHER ITEMS        

17 6,000.00                                                                                                                                                                                                                                                 10,000.004,000.00FORCE ACCOUNT MISC. STEEL REPAIRDOL771520000.00                    20000.00

18                                                                                                                                                                                                                                                 10,000.00FORCE ACCOUNT PAVEMENT REPAIRDOL771510000.00                    10000.00

19 200.00                                                                                                                                                                                                                                                 200.00200.00TRAINING HR  7400600.00                    600.00

20 1,666.67                                                                                                                                                                                                                                                 1,666.671,666.66ROADSIDE CLEANUP DOL74805000.00                    5000.00

21                                                                                                                                                                                                                                                 5.00REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL77255.00                    5.00

22                                                                                                                                                                                                                                                 -1.00MINOR CHANGE DOL7728-1.00                    -1.00

23 L.S.                                                                                                                                                                                                                                                 L.S.L.S.SPCC PLAN L.S.7736LUMP SUM                    LUMP SUM

24 L.S.                                                                                                                                                                                                                                                 L.S.L.S.FIELD OFFICE BUILDING L.S.7500LUMP SUM                    LUMP SUM
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2

3

ITEM UNIT

*APPROXIMATE QUANTITIES, STAGING AREA NOT SURVEYED

SYCOMPOST BLANKET, 3-INCH SETTLED DEPTH

NOT TO SCALE

1 2 3

COMPOST AND SEED PLACEMENT

1

2

3

SEEDING, FERTILIZING AND MULCHING ACRE 1.35

ITEM QTYUNIT

*APPROXIMATE QUANTITIES, STAGING AREA NOT SURVEYED

SYCOMPOST BLANKET, 3-INCH SETTLED DEPTH

SEEDING, FERTILIZING AND MULCHING ACRE 0.45
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FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

knappb

3/8/2022

4:11:21 PM

G:\Roadside\01_ projects\005\15d I-5 Dike Access W Br MP 22.7 & BNRR Br MP 26 Painter\I-5 SB Dike Access staging area restoration.dgn

10

B KNAPP

B KNAPP

D CORLETT

CONSTRUCTION NOTES

INCORPORATE INTO SOIL TO MINIMUM 8 INCH DEPTH.

8-01.3(4) OF THE CONTRACT PROVISIONS. ROTOTILL TO 

COMPOST BLANKET, 3 INCH SETTLED DEPTH PER SECTION 

THE STANDARD SPECIFICATIONS AND CONTRACT PROVISIONS.

SEEDING, FERTILIZING AND MULCHING PER SECT. 8-2(3)9 OF 

SEEDING

PLACEMENT AND 

PRIOR TO COMPOST

SURFACES WEED FREE

OF STANDARD SPECIFICATIONS AND CONTRACT PROVISIONS.

SEEDING, FERTILIZING, AND MULCHING PER SECT. 8-2(3)9 

QTY NA1QTY NA2 TOTAL

0.45 0.90

4500

SUMMARY OF QUANTITIES SHEETS NA1 AND NA2*

BR MP 22.7 & BNRR BR MP 26

I-5 DIKE ACCESS W

PAINTING

NHPP-0051(314)

22X326

NA1

PREPARATION

STAGING AREA SOIL J. LOWREY

C. FRANCIS

TO MINIMUM 8 INCH DEPTH.

CONTRACT PROVISIONS. ROTOTILL TO INCORPORATE COMPOST INTO SOIL 

COMPOST BLANKET, 3 INCH SETTLED DEPTH PER SECT. 8.2(3)6 OF THE 

HIGH VISIBILTY FENCE

WETLAND BOUNDARY

CONSTRUCTION ENTRANCE

WETLAND

LEGEND

EDGE OF ROADWAY

RIGHT OF WAY BOUNDRY

INLET PROTECTION

WLF B-6

WLF A-6

WLF B-7

WLF A-7

WLF B-4

WLF B-5

WLF B-2

WLF B-3

WLF B-10

WLF B-1

WLF A-10

WLF B-8

WLF A-8

WLF B-9

WLF B-12

WLF B-13

WLF B-14

WLF B-15

WLF B-16

WLF B-17

WLB

WLB

WLB

WLB

BRP PT

BRP PT

WLB

WLB

WLB

BB RIP

BKL

WLB

WLB

WLB ST

WLB

BRGRD

BRGRD

BRP PC

BKL1

WLB

WLB

WLB

WLB

WLB

WLB

WLB

WLB

WLB CL

29.966

18.243

15.631

18.421

17.674

19.515

15.334

51.521

51.680

17.586

17.615

17.054

19.180

26.849

17.541

25.526

16.776

13.928

66.915

66.612

51.020

19.893

21.218

14.293

24.903

21.803

19.438

18.146

17.432

17.004

16.853

H/T

I-5 SOUTH

I-5 SOUTHBNSF RAILROAD

BNSF RAILROAD

DIKE RD

AREA
STAGING

OPTIONAL

ON RAMP

I-5 SOUTH

START OF BRIDGE 5/104W 

RAMP

I-5 SOUTH OFF

TREE TO BE PROTECTED

21

NOT TO SCALE

4

4

PROVISIONS.

(2) OF THE STANDARD SPECIFICATIONS AND CONTRACT 

OR WHERE FLAGGED BY THE ENGINEER. SEE SECTION 1-07.16 

TREES TO BE PROTECTED WHERE SHOWN ON THE PLANS 

INCORPORATION PER SECTION 8-01.3(4) OF THE CONTRACT PROVISIONS.

GEOSYNTHETIC FABRIC PRIOR TO COMPOST PLACEMENT AND 

REMOVE ALL TRASH, CONSTRUCTION DEBRIS, SPALLS, GRAVEL AND 

2000

2000

CONTRACT PROVISIONS. 

COMPOST PLACEMENT PER SECTION 8-01.3(4) OF THE 

GRAVEL AND GEOSYNTHETIC FABRIC PRIOR TO 

REMOVE ALL TRASH, CONSTRUCTION DEBRIS, SPALLS, 

STAKED BY THE ENGINEER. CONTRACTOR SHALL 

DECOMPACTION AREA AS SHOWN ON PLANS AND AS 

AREA
STAGING

BNSF
POTENTIAL

SEE SHEET CT1

corletd
Dan Corlett PLA Stamp Signature



 

 

 

 

 

 

 

 

 

 
  

 

Plot 4

   
I-5 DIKE ACCESS W

BR MP 22.7 & BNRR BR MP 26

PAINTING

NOT TO SCALE

J. LOWREY

C. FRANCIS

22X326

J. LOWREY

C. FRANCIS

22X326

ITEM QTYUNIT

*APPROXIMATE QUANTITIES, STAGING AREA NOT SURVEYED

SYCOMPOST BLANKET, 3-INCH SETTLED DEPTH

SEEDING, FERTILIZING AND MULCHING ACRE 0.90

QUANTITIES THIS SHEET*

4500

PREPARATION

STAGING AREA SOIL 

NA2

1

2

3

B KNAPP

B KNAPP

D CORLETT
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CONSTRUCTION NOTES

COLUMBIA RIVER

I -5 SOUTH

 RAILROAD
BNSF

AREA
STAGING

OPTIONAL
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G:\Roadside\01_ projects\005\15d I-5 Dike Access W Br MP 22.7 & BNRR Br MP 26 Painter\I-5 SB Dike Access staging area restoration.dgn
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7

HIGH VISIBILTY FENCE

WETLAND BOUNDARY

CONSTRUCTION ENTRANCE

WETLAND

LEGEND

EDGE OF ROADWAY

RIGHT OF WAY BOUNDRY

INLET PROTECTION

TREE TO BE PROTECTED

4

4

4

4

1

2

3

INCORPORATE INTO SOIL TO MINIMUM 8 INCH DEPTH.

8-01.3(4) OF THE CONTRACT PROVISIONS. ROTOTILL TO 

COMPOST BLANKET, 3 INCH SETTLED DEPTH PER SECTION 

THE STANDARD SPECIFICATIONS AND CONTRACT PROVISIONS.

SEEDING, FERTILIZING AND MULCHING PER SECT. 8-02(3)9 OF 

4

PROVISIONS.

(2) OF THE STANDARD SPECIFICATIONS AND CONTRACT 

OR WHERE FLAGGED BY THE ENGINEER. SEE SECTION 1-07.16 

TREES TO BE PROTECTED WHERE SHOWN ON THE PLANS 

.3(4) OF THE CONTRACT PROVISIONS. 

FABRIC PRIOR TO COMPOST PLACEMENT PER SECTION 8-01

CONSTRUCTION DEBRIS, SPALLS, GRAVEL AND GEOSYNTHETIC 

BY THE ENGINEER. CONTRACTOR SHALL REMOVE ALL TRASH, 

DECOMPACTION AREA AS SHOWN ON PLANS AND AS STAKED 

21

NHPP-0051(314)

SEE SHEET CT1

corletd
Dan Corlett PLA Stamp Signature
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¢ PIER 3

LIMITS OF PAINTING

PAINT STEEL BELOW DECK ONLY

EXISTING RR TRACK
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¢ PIER 2 ¢ PIER 3

I-5SEC. 12, T.5N, R.1W, W.M.

CITY OF WOODLAND

¢ DIKE ACCESS ROAD

NO. 5/104W

EXISTING BRIDGE

FOR DETAILS

SEE BRIDGE SHEET BA2

BRIDGE NO. 5/104W

CLEANING AND PAINTING

TO JCT SR 432
TO JCT SR 503

S
H

L
D

R
.

S
H

L
D

R
.

6
'

10
'

12
'
12
'
12
'

¢ DIKE ACCESS ROAD

¢ TRACK

¢ TRACK

SEE SHEET BA2

OVER RAILROAD TRACKS

CLEARANCE ENVELOPE

MINIMUM CONSTRUCTION

14.1 MILES
1.7 MILES

:GENERAL NOTES

1. ALL MATERIAL AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH

THE REQUIREMENTS OF THE WASHINGTON STATE DEPARTMENT OF

TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD, BRIDGE 

AND MUNICIPAL CONSTRUCTION. DATED 2022.

2. THE DIMENSIONS SHOWN ON THE PLANS ARE BASED ON ORIGINAL

DESIGN DRAWINGS. ALL RELEVANT  DETAILS AND DIMENSIONS SHALL

BE FIELD MEASURED AND VERIFIED BY THE CONTRACTOR PRIOR TO

ORDERING MATERIALS AND PROCEEDING WITH CONSTRUCTION.

3.

4.

PAINTING SHALL BE COMPLETED IN ACCORDANCE WITH STANDARD

SPECIFICATION SECTION 6-07.

SEE STANDARD SPECIFICATION SECTION 6-07.3(10)D FOR SURFACE

PREPARATION REQUIREMENTS.

BA1

LAYOUT

BR. NO. 5/104W

AND BNRR BR MP 26 - PAINTING
DIKE ACCESS W BR MP 22.7

I-5

PLAN

ELEVATION

BRIDGE PAINTING - ALL SPANS

8

21
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P.E. STAMP BOX

DATE

¢ BRIDGE

.

.

.

.

SHOWN AT SPAN 1, SIMILAR AT OTHERS

SLOPE VARIES

BARRIER

EXISTING CONCRETE

BARRIER

EXISTING CONCRETE

CONCRETE DECK

SHEET.

PLATFORM. SEE NOTE 1, THIS 

LIMITS OF BELOW DECK WORK 

3'-10

3'-10

 5' MAX.
5' MAX.

 14'-9"14'-9" 14'-9" 14'-9"

52'-0" EXISTING ROADWAY

TYPICAL SECTION

.
STEEL GIRDER, TYP.

TYP.

(NOT TO BE PAINTED),

METAL BRIDGE RAIL

STEEL BELOW DECK

CLEAN AND PAINT ALL

.

TYP.

STEEL CROSS FRAME,
.

BRACING, TYP.

STEEL BOTTOM LATERAL

¢ OF TRACK

MININUM CONSTRUCTION CLEARANCE ENVELOPE

¢ OF TRACK

PLACED WITHIN THESE LIMITS
OR OTHER OBSTRUCTIONS SHALL BE
NO CONSTRUCTION ACTIVITIES

15'-0"

TOP OF RAIL

1. TEMPORARY BELOW DECK WORK PLATFORM.
A. THE CONTRACTOR MAY SUPPORT A TEMPORARY BELOW DECK
   WORK PLATFORM FROM THE BRIDGE. THE PLATFORM MAY
   EXTEND FROM PIER TO PIER. THE WIDTH OF THE PLATFORM
   SHALL NOT EXCEED THE OUT TO OUT WIDTH OF THE GIRDERS
   PLUS 5-FEET ON EITHER SIDE.

B.  THE TOTAL WEIGHT OF THE PLATFORM (SELF WEIGHT PLUS
    IMPOSED LOADS) SHALL NOT EXCEED 20 PSF.

2. THE MAXIMUM REACTION AT ANY ATTACHMENT POINT SHALL NOT
   EXCEED 3,000 POUNDS.

3. ATTACHMENTS TO THE BRIDGE SHALL BE MADE WITH CLAMP OR
   PADDED WRAP TYPE CONNECTORS. HOLES SHALL NOT BE MADE IN

4. WORKING DRAWINGS AND CALCULATIONS (TYPE 2E) SHALL BE 
   SUBMITTED IN ACCORDANCE WITH THE STANDARD SPECIFICATION
   SECTION 1-05.3 WORKING DRAWING AND CALCULATIONS SHALL SHOW
   THAT ALL THE ABOVE CONSTRAINTS HAVE BEEN MET. FOR ALL OF
   THE CONSTRUCTION LOADS. CONSTRUCTION LOADS SHALL NOT BE
   PLACED ON THE BRIDGE UNTIL THE ASSOCIATED WORKING
   DRAWINGS AND CALCULATIONS HAVE BEEN REVIEWED AND
   ACCEPTED BY WSDOT.

5. REMOVED PAINT, DEBRIS AND SPENT ABRASIVE BLAST MEDIA SHALL
   BE COLLECTED AND REMOVED FROM THE BRIDGE DAILY, AT A 
   MINIMUM TO KEEP UNNECESSARY WEIGHT OFF THE BRIDGE.

   OF ATTACHMENT TO THE BRIDGE SHALL BE SUBMITTED IN ACCORDANCE

   BRIDGE MEMBER. NO WELDING TO BRIDGE IS ALLOWED. METHODS

2
1'
-
6
"

 

TYP.

(DIMENSIONS ARE NORMAL TO RAILROAD TRACK)

D.   ATTACHMENTS TO THE CROSS FRAMES ARE NOT ALLOWED.

   WITH STANDARD SPECIFICATIONS SECTION  6-07.3(2)F.

C.  THE PLATFORM MAY BE SUSPENDED FROM THE GIRDERS AND IF SO,
    SHALL BE SUPPORTED FROM ALL FOUR GIRDER LINES. THE MAXIMUM
    UNIFORM UNFACTORED LOAD TO EACH GIRDER SHALL NOT EXCEED
    300 LBS, PER LINEAR FOOT.

CONSTRUCTION LOADING NOTES:

BA2

BR. NO. 5/104W

AND BNRR BR MP 26 - PAINTING
DIKE ACCESS W BR MP 22.7

I-5

CONSTRUCTION LOADING NOTES

TYPICAL SECTION AND

9

21



Bridge Design Engr.

Supervisor

Designed By

Checked By

Detailed By

Bridge Projects Engr.

Prelim. Plan By

Architect/Specialist REVISION BY APP'DDATE

FED.  AID PROJ.  NO.STATE

10 WASH.

JOB NUMBER

CONTRACT NO. SEE SHEET CT1 SEE SHEET CT1

Washington State

Department of Transportation

BA3

BR. NO. 5-104W 

GIRDER FRAMING PLAN 

Wed Mar 09 15:26:01 2022

22X326 

GIRDER "A"

GIRDER "B"

GIRDER "C"

GIRDER "D"

21'-7Õ"

21'-6"

21'-8Â"

21'-8Ç"

"AA"

21'-6É"

21'-7À"

21'-7Ò"

21'-8Ç"

"BB"

172'-6Î"

172'-10Î"

173'-2Ë"

173'-6Î"

"CC"

22'-11À"

22'-11¾"

23'-0Ë"

23'-1Â"

"DD"

275'-0À"

275'-8Õ"

276'-5"

277'-1Õ"

"EE"

21'-9Î"

21'-10Ä"

21'-10×"

21'-11½"

"FF"

217'-11Ð"

218'-5×"

219'-0Ð"

219'-6Ù"

"GG"

DIMENSIONS ALONG ¢ GIRDER

10

21

NHPP-0051(314)

21'-8¼" "AA" 6 EQ. SPA. @ "BB"

CTR. TO CTR. BEARING LENGTH "CC" 12 EQ. SPA. @ "DD" = CTR. TO CTR. BEARING LENGTH "EE"

10 EQ. SPA. @ "FF" = CTR. TO CTR.
 BEARING LENGTH "GG"
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¢ BRG. & PIER NO. 1
¢ BRG. & PIER NO. 2

¢ BRG. &

  PIER NO. 3

¢ BRG. & PIER NO. 3

¢ BRG. & PIER NO. 4

52'-0"
ROADWAY

9" 
CURB

9" 
CURB

6'-0"

14'-9" 14'-9" 14'-9"

GIRDER FRAMING DIAGRAM - SPANS NO. 1 & 2

GIRDER FRAMING DIAGRAM - SPAN NO. 3

TYPICAL SECTION
ALL DIMENSIONS ARE ON RADIAL LINES

1

15

TAKEN OR SHOWN ON THE SAME SHEET

TAKEN OR SHOWN ON BRIDGE SHEET 15

IDENTIFIES SECTION OR VIEW

LEGEND

B

IDENTIFIES DETAIL

99
FLAGNOTE: IDENTIFIES NOTE REFERENCE
ON THE SAME SHEET

GENERAL NOTES:
ALL MATERIAL AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH
THE REQUIREMENTS OF THE WASHINGTON STATE DEPARTMENT OF
TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD, BRIDGE,
AND MUNICIPAL CONSTRUCTION DATED 2022.

THE DIMENSIONS SHOWN IN THE PLANS ARE BASED ON AS-BUILT
PLANS. ALL RELEVANT DETAILS AND DIMENSIONS SHALL BE FIELD
MEASURED AND VERIFIED BY THE CONTRACTOR PRIOR TO ORDERING
MATERIALS AND PROCEEDING WITH CONSTRUCTION.

1.  

2.  

9"

9"

END OF GIRDER

END OF GIRDER
¢ LL LINE

¢ LL LINE

Rd = 6002.125

Rc = 5987.375

Rb = 5972.625

Ra = 5957.875

3'-10½" 3'-10½"

¢ LL LINE & PIVOT POINT

PANEL POINT NO. (TYP.)

BOTTOM LATERAL (TYP.)
CROSS FRAME (TYP.)

VARIES

= LOCATION OF STIFFENER TO TOP
  FLANGE CRACK REPAIR. SEE
  BR. SHT. BA4 FOR DETAILS

ZeldenR
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STIFFENER CRACK REPAIR 
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22X326 
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A

TOP FLANGE - VARIES 1" TO 2½" THICK

EXISTING WT4X14

GUSSET ¡É

DRILL AND TAP EXISTING TOP

FLANGE TO PROVIDE A MINIMUM

OF ×" THREAD ENGAGEMENT.

INSTALL ×"ø HS BOLT AND 

TENSION (TYP.)

REMOVE EXISTING ×"ø BOLTS

AND REPLACE WITH NEW

1"ø HOLE SHOP

DRILLED (TYP.)

Ù"ø HOLE - MATCH DRILLED

TO EXISTING BOLT LOCATIONS (TYP.)

STIFFENER ¡É

TYPICAL CRACK LOCATION

SHOP GRIND ANGLE Ç" 

TO FIT AROUND EXISTING

STIFFENER TO FLANGE WELD

SHOP GRIND ANGLE É" 

TO FIT AROUND EXISTING

WEB TO FLANGE WELD

ª6 x 4 x ½

(TYP.)

SECTION A

4" 4"

1½" 5½"

1½" 5½"

9"

4
"

2
"

4
"

6¼"

ª6x4x½ DETAILS
FOR EACH LOCATION, MAKE ONE AS 

SHOWN AND ONE OPPOSITE HAND

STEEL NOTES

1. ANGLES SHALL CONFORM TO ASTM A36 OR ASTM A572

2. BOLTS SHALL CONFORM TO ASTM F3125 GR A325.

3. ANGLES SHALL BE PRIMED IN THE SHOP WITH INORGANIC

   ZINC IN ACCORDANCE WITH SECTION 6-07 OR MAY BE

   HOT DIP GALVANIZED IN ACCORDANCE WITH AASHTO M111.

   BOLTS SHALL BE HOT DIP GALVANIZED IN ACCORDANCE WITH 

   ASTM F2329. CONTRACTOR SHALL ENSURE TAP IN TOP

   FLANGE IS COMPATIBLE WITH GALVANIZED BOLT THREADS.

   AS AN ALTERNATIVE, BLACK BOLTS MAY BE USED FOR 

   THE DRILLED AND TAPPED CONNECTION TO THE TOP FLANGE.

   EXPOSED SURFACES SHALL BE PREPARED TO SSPC-SP10

   AFTER INSTALLATION AND FIELD PRIMED WITH A ZINC-RICH

   PAINT MEETING SECTION 9-08.1(2)F.

4. ANGLES AND BOLTS SHALL BE INSTALLED AFTER SURFACE

   PREPARATION AND ANY NECESSARY FIELD PRIMING WORK

   IS COMPLETED ON EXISTING MEMBERS AND PRIOR TO FINAL

   TOP COAT OF PAINT.

CRACKED STIFFENER TO TOP FLANGE WELD

STRENGTHENING DETAILS

ZeldenR
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:GENERAL NOTES

1. ALL MATERIAL AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH

THE REQUIREMENTS OF THE WASHINGTON STATE DEPARTMENT OF

TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD, BRIDGE 

AND MUNICIPAL CONSTRUCTION. DATED 2022.

2. THE DIMENSIONS SHOWN ON THE PLANS ARE BASED ON ORIGINAL

DESIGN DRAWINGS. ALL RELEVANT  DETAILS AND DIMENSIONS SHALL

BE FIELD MEASURED AND VERIFIED BY THE CONTRACTOR PRIOR TO

ORDERING MATERIALS AND PROCEEDING WITH CONSTRUCTION.

3.

4.

PAINTING SHALL BE COMPLETED IN ACCORDANCE WITH STANDARD

SPECIFICATION SECTION 6-07.

SEE STANDARD SPECIFICATION SECTION 6-07.3(10)D FOR SURFACE

PREPARATION REQUIREMENTS.

SEC. 33, T.6N, R.1W, W.M.
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PAINT STEEL BELOW DECK ONLY

FOR DETAILS

SEE BRIDGE SHEET BB2
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 14'-9"14'-9" 14'-9" 14'-9"

SHOWN AT SPAN 1, SIMILAR AT OTHERS

TYPICAL SECTION

SHEET.

PLATFORM. SEE NOTE 1, THIS 

LIMITS OF BELOW DECK WORK 

 5' MAX. 5' MAX.

ASPHALT OVERLAY

CONCRETE DECK WITH

STEEL BELOW DECK

CLEAN AND PAINT ALL

FRAME, TYP.

STEEL CROSS

TO BOTTOM OF THE GIRDER

MOVE PLATFORM UP CLOSE BRACING, TYP.

STEEL BOTTOM LATERAL

TYP.

STEEL GIRDER, TYP.

(NOT TO BE PAINTED),

METAL BRIDGE RAIL

TYP.

CONCRETE BARRIER,

52'-0" ROADWAY

¢ OF TRACK

MININUM CONSTRUCTION CLEARANCE ENVELOPE

¢ OF TRACK

PLACED WITHIN THESE LIMITS
OR OTHER OBSTRUCTIONS SHALL BE
NO CONSTRUCTION ACTIVITIES

15'-0"

TOP OF RAIL

1. TEMPORARY BELOW DECK WORK PLATFORM.
A. THE CONTRACTOR MAY SUPPORT A TEMPORARY BELOW DECK
   WORK PLATFORM FROM THE BRIDGE. THE PLATFORM MAY
   EXTEND FROM PIER TO PIER. THE WIDTH OF THE PLATFORM
   SHALL NOT EXCEED THE OUT TO OUT WIDTH OF THE GIRDERS
   PLUS 5-FEET ON EITHER SIDE.

B.  THE TOTAL WEIGHT OF THE PLATFORM (SELF WEIGHT PLUS
    IMPOSED LOADS) SHALL NOT EXCEED 30 PSF.

2. THE MAXIMUM REACTION AT ANY ATTACHMENT POINT SHALL NOT
   EXCEED 3,000 POUNDS.

3. ATTACHMENTS TO THE BRIDGE SHALL BE MADE WITH CLAMP OR
   PADDED WRAP TYPE CONNECTORS. HOLES SHALL NOT BE MADE IN

4. WORKING DRAWINGS AND CALCULATIONS (TYPE 2E) SHALL BE 
   SUBMITTED IN ACCORDANCE WITH THE STANDARD SPECIFICATION
   SECTION 1-05.3 WORKING DRAWING AND CALCULATIONS SHALL SHOW
   THAT ALL THE ABOVE CONSTRAINTS HAVE BEEN MET. FOR ALL OF
   THE CONSTRUCTION LOADS. CONSTRUCTION LOADS SHALL NOT BE
   PLACED ON THE BRIDGE UNTIL THE ASSOCIATED WORKING
   DRAWINGS AND CALCULATIONS HAVE BEEN REVIEWED AND
   ACCEPTED BY WSDOT.

5. REMOVED PAINT, DEBRIS AND SPENT ABRASIVE BLAST MEDIA SHALL
   BE COLLECTED AND REMOVED FROM THE BRIDGE DAILY, AT A 
   MINIMUM TO KEEP UNNECESSARY WEIGHT OFF THE BRIDGE.

   OF ATTACHMENT TO THE BRIDGE SHALL BE SUBMITTED IN ACCORDANCE

   BRIDGE MEMBER. NO WELDING TO BRIDGE IS ALLOWED. METHODS

2
1'
-
6
"

 

TYP.

(DIMENSIONS ARE NORMAL TO RAILROAD TRACK)

D.   ATTACHMENTS TO THE CROSS FRAMES ARE NOT ALLOWED.

   WITH STANDARD SPECIFICATIONS SECTION  6-07.3(2)F.

C.  THE PLATFORM MAY BE SUSPENDED FROM THE GIRDERS AND IF SO,
    SHALL BE SUPPORTED FROM ALL FOUR GIRDER LINES. THE MAXIMUM
    UNIFORM UNFACTORED LOAD TO EACH GIRDER SHALL NOT EXCEED
    440 LBS, PER LINEAR FOOT.

CONSTRUCTION LOADING NOTES:

BB2

CONSTRUCTION LOADING NOTES

TYPICAL SECTION AND

BR. NO. 5/105W

AND BNRR BR MP 26 - PAINTING
DIKE ACCESS W BR MP 22.7

I-5

13

21
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